Projects Anticipated for Letting
09/05/2012 to 12/05/2012

This list is tentative and is not to be used for the letting. Plans will be available for
download as listed in the Notice to Contractors when it becomes available.

Project Nbr(s) PCN(s) County(s) Type of Work Location Tentative Letting Date

BRF 0063(30)96 00KT Haakon Deck Replacement, Approach Slabs, 0.3 S of US14 Over the Bad River @ 09/05/2012
Approach Guardrail, Approach Pavement, Midland
Zone Paint & Integral Abutments

P 0044(148)120 01R5 Jackson Bridge Deck Overlay, Epoxy Deck Seal,  SD 44, 1.0 miles east of Interior over 09/05/2012
Replace Bridge Rail and Asphalt Johnson Creek & 5.7 miles east of the
Surfacing of Approaches _ _Slz 73 Junc_tic& L
PH 8033(205) 01UB Hughes Signing and Delineation Various Roads in Hughes County 09/05/2012
IM 0294(61)121 02PC Codington, Deuel, Replace Interstate Fence 129 from MRM 150 to MRM 186 in the ~ 09/05/2012
Hamlin Watertown Area
IM 0299(61)208 02PL Roberts Nonreinforced PCC Surfacing | 29 S from the Jct. with US12 to north  09/05/2012
of the Peever Exit
BRO 8052(53) HO79 Pennington Structures and Approach Grading 6.7 E of New Underwood (Co Hwy 09/05/2012
(2-12'x6' & 2-12'x4' Precast RCBC) 1416) Over a Creek; 5.6 E of New
Underwood (Co Hwy 1416) Over a
Creek L
EM 0385(15)0 00DO Fall River Grading, Structure, PCC Surfacing, and  US 385 from the Nebraska State Line 09/19/2012
Asphalt Concrete Resurfacing north to the US 18 Junction and

Structure 5 miles south of US18E over
Horse Head Creek

BRF 0050(86)407, BRF  00KR, Clay, Deuel, Bridge Repair and Bridge Painting SD 19, SD 50, and Interstate 29 in 09/19/2012
0019(37)5, P 0010(89), P 02RM, Hamlin, Lincoln, Clay, Lincoln, Unioin, Deuel, and
0020(118) 03BU, Union Hamlin Counties

03BV S
BRF 0020(98)334, BRF  OOLE, Brown, Spink Scour Protection, Berm Repair & Column Various Locations in Brown and Spink  09/19/2012
0037(105)181, BRF 00LG, Repair Counties
0212(154)306, BRF 02RH,
0281(96)154 039U e
EM-NH 0014(159)230, 010L, Hughes Concrete Pavement Repair, Crack and US 14 from Pierre to the east junction ~ 09/19/2012
014 B-351, 1804-351 I2HH, 12HK Seat PCC Pavement, Asphalt Concrete  with US 83, US 14B south of US 14,

Resurfacing and Slipline Mainline Pipe and SD 1804 north of US 14

P-PH 0087(11)73, P-PH  01Qb5, Custer, Pennington Cold Milling Asphalt Concrete and Asphalt SD 87 from SD 89 to US 16, and SD 09/19/2012
0089(07)58 HO031 Concrete Resurfacing 89 from US 16A to SD 87
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P 0020(105)96, P 022U, Meade, Perkins Mill & AC Resurfacing, AC Surfacing SD 20 from the N Jct. of SD73 to the S 09/19/2012
0073(52)177 022v Jct. of SD73 & from the S Jct. of SD73

East 8.2 Mi. & SD73 from the west Jct.

PH 000S(277) 02P6 Regionwide Guardrail Replacement Various locations in the Rapid City and  09/19/2012
Pierre Regions L

IM 0903(96)174 02PB Jones Fence Replacement Interstate 90 from MRM 174.5 to MRM  09/19/2012
208.5

P 0023(35) 03JM Bon Homme, Asphalt Concrete Crack Sealing Various Routes in the Yankton Area 09/19/2012

Yankton e

P 0021(99) 03JN Davison Shoulder Repairs SD 37 in the Mitchell Area 09/19/2012

NH 0014(187)333 03KF Beadle Culvert Replacement & Culvert Extension US 14, 0.2 miles east of US 281, & 0.4  09/19/2012
miles north of the south junction with
US 281 o

NH-ER 0081(96)112 03Q5 Kingsbury PCC Pavement Repair US81, Fm Approx. 4.6 Mi N of the 09/19/2012

Lake/Kingsbury/Brookings County Line

P 0034(138)312 020A Jerauld Structure Replacement SD34 - Fm Just E of Dakota Ave to 0.1 10/03/2012
mile east of Dakota Ave in Wessington
Springs L

P 0010(80)203 025Q Campbell, Mill & AC Resurfacing SD10 from the south Jct. with US83to  10/03/2012

McPherson Eureka

PH 8014(32) 02AP Clay Signing & Delineation Various County, City, and Township 10/03/2012
Roads in Clay County

PH 000S(221) 02C6 Regionwide Install Rumble Strips Various Locations on the State System  10/03/2012
in the Mitchell Region

P 0037(115)128 02FA Beadle Grading & PCC Surfacing; Lighting SD37 Fm 15th St NW to 27th St NW in  10/03/2012
Huron
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IM 0294(63)123 02Q1 Brookings, Moody Remove and Replace PCC Surfacing, 29 SBL from the Big Sioux River to 10/03/2012
Epoxy Chip Seal, Approach Slabs, & south of the SD 30 junction & Str. 1.1 N
Approach Slab Joint Modification of US14B Over Six Mile Creek; 1.0 S
of Brookings Co over Big Sioux River
P 0034(155)341 037J Miner, Sanborn Mill & AC Overlay SD34 from the east Jct.with SD37 to 10/03/2012

the Sanborn/Miner County Line & From
West of Roswell to the East Jct. With

SD25
IM 0902(148)112 021B Pennington Remove & Replace PCC 190- EBL, Fm west of the Jct. with 10/17/2012
US14 to Just E of Exit 121 (Big Foote
Road)
PH 8027(30) 02AQ Gregory Signing & Delineation Various County, City, & Township 10/17/2012
Roads in Gregory County
PH 8056(11) 02AR Sanborn Signing & Delineation Various County, City, & Township 10/17/2012
Roads in Sanborn County
P 0065(15)215 0377 Corson Mill & AC Overlay SD65 from north of the Grand Riverto  10/17/2012
the Jct. with US12
P 0073(61)53, P 022X, Bennett, Jackson  Mill & AC Resurfacing SD73 from north of the Jct. with SD44  11/07/2012
0073(55)37, P 6955, to Kadoka
0073(66)37 03KA
NH 0212(159)367 023J Codington Mill & PCCP US212, US212 E & US212 W from 11/07/2012
west of Lake Kampeska to west of the
Jct. with SD20 in Watertown
IM 0901(174)10 0357 Lawrence Remove and Replace Concrete & Epoxy 190, EBL, from the US85N Exitto E of  11/07/2012
Chip Seal, Rail Replacement, Joint the US85S Exit, & Strs 0.3 W of
Modification and Approach Slabs on US85N Exit (Mainline & Ramp Stirs);
Structures & Lighting on Exit 12 0.7 W & 1.0 E of US14A; & 1.5 W of
US85S Exit.
NH 0018(119)242 0018 Tripp Mill & PCCP Resurfacing Fm W of SD53 to the End of the Div 11/21/2012
Hwy in Winner
P 1804(12)251 02Vv1 Hughes Slide Repair and Subgrade Stabilization ~ SD 1804, approximately 1.5 miles 11/21/2012
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NH 0016(81)50 0362 Pennington Mill & AC Overlay; Median Improvements US16 E & W from east of the Keystone 11/21/2012
Wye to southwest of Rapid City
BRF 0281(93)85, BRF 0185, Aurora, Charles Epoxy Deck Seal, Deck Overlay & 1.3 S County Line over Firesteel Ck; 12/05/2012
0034(144)317, BRF 01S6, Mix, Jerauld Replace Bridge Rail 1.4 W Jct US 281 over Firesteel Ck; &
1804(11)113 01S7 5.9 S Jct SD 44 & SD 50 over Platte
Ck & 7.1 S Jct SD 44 & SD 50 over a
Ck L
P 0085(77)25, P 022G, Lawrence, Mill & AC Resurfacing US385 from 1.5 N of the Jct. with US16  12/05/2012
0385(45)87 02R7 Pennington to Pactola Reservoir and US385 from 4
mi N of the Jct. with SD44 to south of
Lead/Deadwood
NH 0014(183)331 023G Beadle Mill & AC Resurfacing US14 from south of Wolsey to east of ~ 12/05/2012
the Jct. with US281
P 0046(47)356 025D Clay Mill & AC Resurfacing (Exception MRM  SD46 - Fm E of the Vermillion River Str  12/05/2012
356.61 to 356.670) & Extend Culvert to W of the Jct. with 129
PH 000S(229) 02CE Regionwide Install Rumble Strips Various Locations on the State System  12/05/2012
in the Pierre Region
IM 0905(100)308 02PJ Aurora, Davison Replace Interstate Fence 190 - Yankton Area 12/05/2012
NH 0012(166)354 035V Day, Roberts PCC Overlay and Remove & Replace US12 EBL fm E of Waubay to E of the  12/05/2012

PCC Pavement
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